No.

12

14

18

19

20

22

23

25

26

27

28

32

33

44

45

46

County-Rte-
Postmile

ORA-055 -
1.0/1.2

ORA-091 -
1.7/2.0
ORA-091 -
6.4/ 6.5

ORA-405 -
3.0/0.0

ORA-001 -
17.6/18.1

ORA-022 -
8.8/9.1

ORA-005 -
31.4/425

ORA-039 -
18.3/22.6

ORA-057 -
12.2/19.6

ORA-241 -
21.0/33.7

ORA-057 -
12.1/12.1

ORA-001 -
28.7/29.7

ORA-405 -
5.4/5.8
ORA-005 -
34.8/34.8

ORA-005 -
0.0/ 0.0
ORA-005 -
1.2/1.2

ORA-039 -
0.0/1.1

ORA-091 -
3.6/ 3.6

ORA-405 -
10.2/10.2

ORA-001 -
28.3/28.3

ORA-405 -
11.4/11.5

ORA-405 -
7.5/7.8

ORA-405 -
6.4/7.4

Contract #

12-0L5504

12-0L4704

12-0L1704

12-0K7404

12-0L2604

12-0K8904

12-0L1104

12-0L1304

12-0L1604

12-0L1204

12-0L3304

12-0L2904

12-0L8004

12-0M0404

12-0L6204

12-0L4404

12-0M0104

12-0M0304

12-0L4904

12-0L6904

12-0L8304

12-0L9104

12-0F5504

Caltrans - District 12

Tentative List of Projects Less than $1M
To Advertise within a Year
as of March 15, 2011

Work Description

UPGRADING TRAFFIC SIGNALS & IMPROVE ADA ACCESS. , IN THE CITY
OF COSTA MESA, ON NEWPORT BLVD, AT INDUSTRIAL WAY AND 16TH
ST.

UPGRADE TRAFFIC SIGNAL HARDWARE. , IN RTE 91, EB & WB OFF-
RAMP AT KNOTT AVE.

REMOVE EXISTING PAINT SYSTEM AND RE-PAINT BRIDGE , IN OC. RTE
91 PM 6.42 AT LA PALMA AVE OC BRIDGE.

INSTALL HIGHWAY ADVISORY RADIO STATION & RELOCATE CCTV
POLE AND INSTALL HIGHWAY ADVISORY SIGNS., IN TUSTIN, ON NB AT
EDINGER AVE (PM:9.47). IN IRVINE, ON NB 405 AT SAND CANYON AVE
(PM2 NR)

UPGRADE SIGNALS OR MODIFY SIGNALS , OC, CITY OF NEWPORT
BEACH FROM 0.1 MILE NORTH OF BAYSIDE DR. TO 0.1 MILE SOUTH OF
PROMONTORY DRIVE.

REMOVE RIGHT SHOULDER & ADD A NEW 3RD LN. SIGNAL, ADA RAMP,
ROADSIDE SIGNS, & LANDSCAPING., ON WESTBOUND ROUTE 22 AT
HASTER ST. OFF-RAMP

REPLACE PAVEMENT DELINEATION. , OC. IN TUSTIN, SANTA ANA,
ORANGE, FULLERTON, ANAHEIM, & BUENA PARK FROM 4TH ST. TO RTE
91 ON SB ONLY.

CULVERT LINING FOR PREVENTATIVE MAINTENANCE , ON RTE 39,
BEACH BLVD & WHITTIER BLVD, FR HILLSBOROUGH DR. TO 250' W OF
HARBOR BLVD IN THE CITY OF LA HABRA

DECK SEAL AND BARRIER RAIL REPAIR , IN ORANGE COUNTY

METHACRYLATE DECK SEAL TREATMENT, JOINT SEAL REPAIRS,
CLEAN & REPAIR BEARINGS,, IN OC. RTE 241 @ PM 21.0/33.7 AND RTE 5
@ PM 8.87/30.26

CONVERT HOV ON-RAMP LN TO METERED ON-RAMP LN AT LOC. 1.

CONVERT 1 LN AT THE ON-RAMP TO 2 LN AT LOC. 2., ORA-SB RTE 57
ON RAMP FROM CHAPMAN AVE PM 17.18 IN CITY FULLERTON WB RTE
91 ONLRAMP FROM SR | AKFVIFW AVF IN THF CITY OF ANAHFIM
REMOVE TEMPORARY K-RAILS AND PLACE APPROXIMATELY 500 FEET
OF MBGR , ORANGE COUNTY. IN CITY HUNTINGTON BEACH, SR-001

ADA UPGRADES, 1-405 AT CULVER DR.

REMOVE EXISTING STRIPING & RESTRIPE THE RAMP. DELINEATION,
MBGR & ADJUST SIGNAL, OC. SB I-F ONRAMP FROM CHAPMAN AVE
MODIFY CCTV MAST ARM AND INSTALL LIGHTING ARRESTOR
ASSEMBLY , IN OC. 5,55,57,91, & 133 IN IRVINE ORANGE, ANAHEIM, &
TUSTIN

INSTALL TRAFFIC SIGNAL SYSTEM , NB I-5 ON & OFF RAMP & EL
CAMINO REAL INTERSECTION

UPGRADE INTERSECTIONTO MEET THE CURRENT ADA STANDARDS &
POLICY FOR PEDESTRIANS., SR-39 BETWEEN INTERSECTION OF PCH
AND INDIANOPOLIS AVE.

INSTALL FLASING BEACONS, MODIFY TRAFFIC SIGNAL HEADS,
PAVEMENT DELINEATION, MBGR & ADJUST SIGNAL, OC. EB SR-91 ON
LEMON STREET

REMOVE FAILED ERODED MATERIAL AND REBUILD ROADWAY SLOPE
EMBANKMENT , OC. ROUTE 405 AT 10.2 & ROUTE 73 BETWEEN PM 14.83
TO 183

REMOVE & REPLACE EXISTING PAVEMENT DELINEATION, MARKINGS,
ROADSIDE PANELS, UPDGRADE TRAFFIC SIGNALS., PCH AT THE
INTERSECTION OF BOLSA CHICA SB RD.

PLACE SOIL NAILS TO REINFORCE SLOPE AND REPAIR DAMAGED AND
DISTRESSED ROADWAY PAVEMENT., IN OC. IN THE CITY OF COSTA
MESA ON RTE-405 AT POSTMILE 11.51

REPAIR SLOPE EMBANKMENT & DISTRESSED ASPHALT CONCRETE
ROADWAY ON-RAMPS., OC. IN THE CITY OF IRVINE ON I-405 FOR NB &
SB MACARTHUR ON-RAMPS.

HIGHWAY PLANTING, EROSION CONTROL, AND MINIMIZE EXPOSURE
OF HIGHWAY WORKERS TO TRAFFIC., OC. IN IRVINE ON RTE 405 FR.
SAN DIEGO CREEK TO VON KARMAN AVE OVERCROSSING.

Est. Cost
($x1,000)

$600

$395

$756

$130

$300
$555
$600

$600
$1,000

$503
$80

$147

$147

$30
$55
$165

$205
$110
$440
$151
$960
$950

$950

Estimated
AD Date

03/21/2011

03/21/2011

04/01/2011

04/06/2011

04/11/2011

04/11/2011

04/15/2011

05/01/2011

05/01/2011

05/01/2011

05/11/2011

06/01/2011

06/01/2011

06/13/2011

07/11/2011

07/11/2011

07/14/2011

07/14/2011

09/01/2011

09/15/2011

01/01/2012

01/02/2012

03/30/2012
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14

15

16

17

18
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20
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22

23



